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JO3 Fort Myer Wastewater System

J03.1 Fort Myer Overview

Fort Myer is a U.S. Army Installation situated along a high bluff just west of the city of
Washington, D.C., directly across the Potomac river and contiguous to the western
boundary of Arlington National Cemetery in Arlington County, Virginia. Originally
established as a bastion in the defenses of Washington during the Civil War, the Installation
was known as Fort Whipple until February 1881 when it was renamed in honor of Brig.
Gen. Albert J. Myer. It is currently home to the U.S. Army Fife and Drum Corps, the 34 U.S.
Infantry (“The Old Guard”), and the U.S. Army Band (“Pershing’s Own). The primary
mission of Ft. Myer and the units stationed there is ceremonial.

J03.2 Wastewater System Description

The wastewater system at Fort Myer consists of the collection system and two lift stations.
Fort Myer does not have any sewage treatment facilities. All wastewater generated is
transferred to Arlington County (County) for treatment.

J03.2.1 Collection System

The wastewater collection system dates back to the 1950s. The pipe materials are terra cotta,
cast iron, and PVC (polyvinylchloride). In recent years PVC pipe has been used in new
construction and pipe replacement. All wastewater facilities are owned, operated, and
maintained by Fort Myer personnel.

There are four discharge points through which the collected wastewater exits the
Installation boundary and ultimately reaches the County for treatment. One of this
discharge points is located on the west side of the Installation and flows directly to the
County’s system. Two discharge points are located on the east of the Installation through
which the collected wastewater flows through Arlington Cemetery system. The fourth
connection point is on the south end of the Installation by which the collected sewer
discharges to the Henderson Hall area system that is owned and operated by the U.S Marine
Corps. Within the Installation boundary there are some County wastewater lines. These
lines are owned and operated by the County for which the Installation has granted
easements. These lines are not a part of this privatization action.

The collection system at the northern part of the Installation covers most of the buildings
north of Jackson Avenue including the housing along Jackson Avenue. The collected sewage
flows from west to east by gravity and exits the Installation to Arlington Cemetery north of
Building 325. The next collection system is the small system including all services along
Hospital Lane, Lee Avenue and Biddle Lane and buildings 214, 55 and 335. The collected
sewage flows from west to east by gravity and exit the Installation to Arlington Cemetery
east of Building 331. The central portion of the Installation is the largest of the systems
covering all buildings south of Jackson Avenue to Carpenter Road that are not included in
the previous mentioned collection systems. The collected sewage flows from north to south
by gravity and connects to the County’s system south of Building 468. The last system
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serves buildings south of Carpenter Road and exits the Installation’s south boundary to
Henderson Hall.

J03.2.2 System Upgrades

There were two major system upgrades to the wastewater collection system completed in
1999. One of these projects was to upgrade collection lines east of Building 233 located on
the east side of the Installation to the west end where the main exits the Installation to
Arlington Cemetery near Building 325. The upgrade was accomplished by pipe bursting the
old pipe and installing Standard Dimension Ratio 17 High Density Polyethylene (SDR 17
HDPE) pipe. The other project was to replace the collection lines along Fenton Circle,
Johnson Lane, Lee Avenue, Jackson Avenue, parts of Forrest Circle along Buildings 224
through 230, and parts of Sheridan Avenue along Buildings 246 through 250. The upgrades
were accomplished by conventional pipe replacement in some areas and by pipe bursting in
other areas. The pipe material used in the conventional replacement sections was PVC SDR
35, and in the areas where pipe busting was implemented the new pipe used was SDR 17
HDPE.

J03.2.3 Inventory

Table 1 provides a general listing of the major Wastewater system fixed assets for the Fort
Myer Wastewater system included in the purchase. The system will be sold in a “as is,
where is” condition without any warranty, representation, or obligation on the part of
Government to make any alterations, repairs, or improvements. Ancillary equipment
attached to, and necessary for, operating the system, though not specifically mentioned
herein, is considered part of the purchased utility.

TABLE1

Fixed Inventory
Wastewater Collection System Inventory

Year
Item Qty. Unit Constructed
PVC Pipe
3” 286 LF 1999
4 1,443 LF 1971
6” 1,460 LF 1999
8” 9,357 LF 1999
TC Pipe
4 1,480 LF 1950
6” 5,282 LF 1950
8” 11,410 LF 1950
12” 3,030 LF 1950
15” 125 LF 1950
PE Pipe
8” 555 LF 1999
10” 165 LF 1999
Cast Iron Pipe
4” 2,925 LF 1950
6” 305 LF 1950
8” 178 LF 1950
Services
Residential 40 EA 1979
Industrial 86 EA 1951
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Manholes 219 EA 1959
Cleanouts 18 EA 1950
Lift Station 2 EA 1950

J03.2.1.3 Estimated Replacement Cost New (RCN)

For completing Schedule B-1, Sub-CLIN 0003AC, Normal Renewals and Replacements, the
government has estimated the RCN of the Fort Myer Wastewater system to be $2.0 million.
This value shall be used by the Offeror IAW Clause B.6.3.3.

J03.2.2 Wastewater Collection System Non-Fixed Equipment and Specialized Tools
Inventory

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles
and tools included in the purchase. Offerors shall field verify all equipment and tools prior
to submitting a bid. Offerors shall make their own determination of the adequacy of all
equipment and tools. The successful Contractor shall provide any and all equipment,
vehicles, and tools, whether included in the purchase or not, to maintain a fully operating
system under the terms of this contract.

TABLE 2
Spare Parts
Wastewater System

Qty Item Make/Model Description Remarks

Fort Myer maintains an inventory of spare parts for the wastewater collection system. Contents of the
inventory vary as items are used and/or purchased. Availability of this inventory to the new owner will be
negotiated before or during the transition period.

TABLE 3
Specialized Equipment and Vehicles
Wastewater System

Description Quantity Location Maker

No specialized equipment or vehicles for maintenance of the Fort Myer wastewater collection system will be
transferred to the new owner of the system.

J03.2.3 Wastewater System Manuals, Drawings, and Records Inventory

Table 4 lists the manuals, drawings, and records that will be transferred with the system.
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TABLE 4
Manuals, Drawings, and Records
Wastewater System

Qty Item Description Remarks

Fort Myer maintains a limited collection of technical manuals, drawings, and records on the installed
components of the wastewater collection system. This information will be transferred to the new owner
during the transition period. System maps will be available in the bidders’ library.

J03.3 Current Service Arrangement

The Army currently conveys wastewater from Fort Myer to the County for treatment.

J03.4 Secondary Metering

The Installation may require secondary meters for internal billings of their reimbursable
customers, utility usage management, and energy conservation monitoring. The Contractor
shall assume full ownership and responsibility for existing and future secondary meters
IAW Clause C.3.

J03.4.1 Existing Secondary Meters

TABLE 5

Existing Secondary Meters
Wastewater System

Meter Location

None identified

J03.4.2 Required New Secondary Meters

The Contractor shall install and calibrate new secondary meters as listed in Table 6. New
secondary meters shall be installed IAW Clause C.17, Transition Plan. After installation, the
Contractor shall maintain and read these meters IAW Clauses C.3, H.5, and J03.5 below.

TABLE 6
New Secondary Meters
Wastewater Collection System, Fort Myer

Meter Location Meter Description

None identified

J03.5 Submittals

In addition to the submittal requirements from Clause H.5, the Contractor shall provide the
Government monthly submittals for:
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1. Invoicing (IAW G.2) for the previous month's services. The Contractors invoice
shall be prepared in a format proposed by the Contractor and accepted by the
Contracting Officer.

2. Monthly Service Interruption Report for the previous month.

3. Meter Reading Report in support of internal billings, Wastewater usage
management, and monitoring. No wastewater meters exist at Fort Myer.

4. System Efficiency Report. If required by Clause C.3 the Contractors shall submit a
system efficiency report in a format proposed by the Contractor and accepted by
the Contracting Officer.

J03.6 Infiltration and Inflow (I&I) Projects

IAW C.3, Utility Service Requirement, there have been no projects implemented by the
Government for 1&I reduction purposes.

J03.7 Service Area

IAW Clause C.4, Service Area, the service area is defined as all areas within the Fort Myer
boundaries.

J03.8 Off-Installation Sites

There are no off-Installation sites associated with this scope.

J03.9 Specific Transition Requirements

IAW Clause C.17, Transition Plan, Table 7 lists service connections and disconnections
required upon transfer, and Table 8 lists the improvement projects required upon transfer of
the Fort Myer wastewater system.

TABLE 7
Service Connections and Disconnections
Wastewater System

Location Description

None identified

TABLE 8
System Improvement Projects
Wastewater System

Project Location Project Description

None identified
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J03.10 Wastewater System Points of Demarcation

The point of demarcation is defined as the point on the wastewater collection pipe where
ownership changes from the Grantee to the building owner. The table below identifies the
general locations of these points with respect to the building served. During the operation
and maintenance transition period, concurrence on specific demarcation points will be
documented during the joint inventory of facilities.

Point of Demarcation Applicable Scenario Sketch

Point where the service line ~ |Wastewater system flow meter is Sewer System ’
enters the structure. located on the service line entering Service

the structure.

Structure
Point of
Demarcation
Sewer System —
Point of demarcation is the No flow meter exists and a Sewer System ’
cleanout device. If within 10  |wastewater system cleanout is Sﬁfﬁfe
feet of the building perimeter. |located within 10 feet of the & Pipe " L
. . . . eanou
building perimeter on the service —C/
line. Structure T
Point of
Demarcation
Sewer System —
Point where the service line No flow meter or cleanout exists on Sewer System ’
enters the structure. the service line entering the Service
. structure.

Note: A new cleanout device
shoul.d l?e mstal'led within 10 feet Structure
of building during any stoppage
or maintenance action. This will Point of
then become the new point of Demarcation
demarcation. Sewer System —>|

J03.10.1 Unique Points of Demarcation

The following table lists anomalous points of demarcation that do not fit any of the above
categories.

Building No. Point of Demarcation Description

None
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J03.10.2 Plants

Description

Facility
Number

State Coordinates

Other Information

None




